BRUHAT BANGALORE MAHANAGARA PALIKE

No: EE (Project)/Ynk Zone/WO/28 /18-19

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road. Bangalore-92,
Date: 29/11/2018

WORK ORDER

To,
Sri. Abhinandan D Joshi
A J Green Solutions and Designs,
No.456, 10th Main, 3rd Stage,
4th Block, Basaveshwaranagar,
Bangalore-79

Sir,

Sub: - Tender for the work of **"Supply and Installation of Shredder in Yelahanka Zone BBMP (Near Bio Plant, Near BWSSB Office , Behind Police station, Gundanjaneya Temple, Near Railway Track)(Including Maintenance for 2 years)"**

Ref: - 1) Tender Notification No: BBMP/YNK/EE(P)/TEND/09/2018-19, Dated:06.09.2018 and BBMP/2018-19/ IND 450
2) Agreement No: EE/Project/AG No: 28 /18-19, Dt : 29/11/2018

****

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the contract agreement for the work of **"Supply and Installation of Shredder in Yelahanka Zone BBMP (Near Bio Plant, Near BWSSB Office , Behind Police station, Gundanjaneya Temple, Near Railway Track)(Including Maintenance for 2 years)".** Tender Contract Price of **Rs. 13,12,500/- (Rupees Thirteen Lakhs Twelve Thousand Five hundred only).**

You are hereby instructed to proceed with the execution of the above said work in accordance with the contract documents in consultation of AEE (Project sub division) and complete the work within stipulated time of 06 months from the date of handing over of site by AEE (Project Sub Division) Yelahanka Zone. A copy of the rate list is herewith enclosed for your information and guidance.

Yours faithfully,

Executive Engineer, 29/11/18
Project Division, Yelahanka Zone.

Copy submitted to,

1.The Joint Commissioner (Yelahanka), for kind information.
2.The Chief Engineer (Yelahanka), for kind information.
3.The A.O (Project), for information.
4.Office file

Received on 07/12/2018.
A J Green Solutions & Designs
Authorised Signatory

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA92312752911738Q
Certificate Issued Date	:	28-Nov-2018 01:01 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ RAJAJINAGAR1/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKACRSFL08211162041246 84Q
Purchased by	:	A D JOSHI PROP AJ GREEN SOLUTIONS AND DESIGNS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	E E YELAHANKA DIVISION BBMP
Second Party	:	A D JOSHI PROP AJ GREEN SOLUTIONS AND DESIGNS
Stamp Duty Paid By	:	A D JOSHI PROP AJ GREEN SOLUTIONS AND DESIGNS
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

Authorised Signatory
The Karnataka State Registration & Stamps Department
Official's Multipurpose Co-operative Society Limited
Rajajinagar Branch

Please write or type below this line

No. EE/Project/AG No: 28 /18-19

DATED: 29/11/2018

Agreement

This agreement, made on the **day of** 29th november 2018, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri. Abhinandan D Joshi (A J Green Solutions and Designs), No.456, 10th Main, 3rd Stage, 4th Block, Basaveshwaranagar, Bangalore-79.** (hereinafter called "the Contractor") of the other part.

A J Green Solutions & Designs BENGALURU

Authorised Signatory

For A J Green Solutions & Designs

Executive Engineer 29/11/18
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Whereas the BBMP is desirous that the Contractor execute the work of **"Supply and Installation of Shredder in Yelahanka Zone BBMP (Near Bio Plant, Near BWSSB Office , Behind Police station, Gundanjaneya Temple, Near Railway Track)(Including Maintenance for 2 years)"** Tender Notification No: **BBMP/YNK/EE(P)/TEND/09/2018-19, Dated: 06.09.2018 and BBMP/2018-19/ IND 450** (hereinafter called "the Works") and the Chief Engineer (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs. 13,12,500/- (Rupees Thirteen Lakhs Twelve Thousand Five hundred only). The Completion of the said project is 06 Months including monsoon. The Maintenance period for the above work is 24 months** from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

I. Letter of Acceptance;
II. Notice to proceed with the works;
III. Contractor's Tender;
IV. Contract Data;
V. Conditions of contract (including Special Conditions of Contract);
VI. Specifications;
VII. Drawings;
VIII. Bill of Quantities; and
IX. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

For A1 Green Solutions & Designs

Binding Signature of Contractor

Authorised Signatory

A1 Green Solutions & Designs BENGALURU

Binding Signature of Employer

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

29/11/18